
 

 

 

FRAMEWORK CONTRACT FOR SERVICES 

NUMBER — [complete] 

 

1. The Agency for Support for BEREC (‘BEREC Office’), hereinafter referred to as ‘the 
contracting authority’, represented for the purposes of signing this framework contract by 
Laszlo Igneczi, Director, Authorising Officer, 

of the one part and 

2. [Full official name] 

[Official legal form ] 

[Statutory registration number or ID or passport number] 

[Full official address] 

[VAT registration number] 

[appointed as the leader of the group by the members of the group that submitted the joint 
tender] 

([collectively] ‘the contractor’), represented for the purposes of the signature of this 
framework contract by [forename, surname, function of legal representative and name of 
company in the case of a joint tender], 

on the other part, 
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HAVE AGREED 

 

to the special conditions, the general conditions for framework contracts for services 
and the following annexes: 

Annex I – Tender specifications (reference No BEREC/2020/09/OT of 13 July 2020) 

Annex II – Contractor’s tender (reference No [complete] of [insert date]) 

Annex III – Model for specific contracts 

which form an integral part of this framework contract (‘the FWC’). 

This FWC sets out: 

1. the procedure by which the contracting authority may order services from the 
contractor; 

2. the provisions that apply to any specific contract which the contracting authority and 
the contractor may conclude under this FWC; and  

3. the obligations of the parties during and after the duration of this FWC. 

All documents issued by the contractor (end-user agreements, general terms and conditions, 
etc.) except its tender are held inapplicable, unless explicitly mentioned in the special 
conditions of this FWC. In all circumstances, in the event of contradiction between this FWC 
and documents issued by the contractor, this FWC prevails, regardless of any provision to 
the contrary in the contractor’s documents. 
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I. SPECIAL CONDITIONS 

I.1. ORDER OF PRIORITY OF PROVISIONS 

If there is any conflict between different provisions in this FWC, the following rules must be 
applied: 

(a) The provisions set out in the special conditions take precedence over those in the 
other parts of the FWC.  

(b) The provisions set out in the general conditions take precedence over those in the 
specific contract (Annex III) 

(c) The provisions set out in the specific contract (Annex III) take precedence over those 
in the other annexes.  

(d) The provisions set out in the tender specifications (Annex I) take precedence over 
those in the tender (Annex II). 

(e) The provisions set out in the FWC take precedence over those in the specific 
contracts.  

Any reference to specific contracts applies also to order forms.  

I.2. SUBJECT MATTER 

The subject matter of the FWC is provision of parking places for the BEREC Office. 

I.3. ENTRY INTO FORCE AND DURATION OF THE FWC 

I.3.1 The FWC enters into force on the date on which the last party signs it. 

I.3.2 The implementation of the FWC cannot start before its entry into force.  

I.3.3 The FWC is concluded for a period of 12 months with effect from the date of its entry 
into force.  

I.3.4 The parties must sign any specific contract before the FWC expires. 

The FWC continues to apply to such specific contracts after its expiry. The services 
relating to such specific contracts must be performed no later than six months after 
the expiry of the FWC.  

I.3.5 Renewal of the FWC 

The FWC is renewed automatically three times for 12 months each, unless one of the parties 
receives formal notification to the contrary at least three months before the end of the 
ongoing duration. Renewal does not change or postpone any existing obligations. 

I.4. APPOINTMENT OF THE CONTRACTOR AND IMPLEMENTATION OF THE FWC 

I.4.1. Appointment of the contractor  

The contracting authority appoints the contractor for a single FWC. 
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I.4.2. Period of provision of the services 

The period for the provision of the services starts to run from the date on which the specific 
contract is signed by the last party or from the date indicated in the specific contract.  

I.4.3. Implementation of single FWC 

The contracting authority orders services by sending the contractor a specific contract in 
paper format. 

Within 5 working days, the contractor must either: 

- send back to the contracting authority the specific contract duly signed and dated in paper 
format1; or 

- send an explanation of why it cannot accept the order.  

If the contractor repeatedly refuses to sign the specific contracts or repeatedly fails to send 
them back on time, the contractor may be considered in breach of its obligations under this 
FWC as set out in Article II.18.1 (c). 

I.5. PRICES 

I.5.1. Maximum amount of the FWC and maximum prices 

The maximum amount covering all purchases under this FWC, including all renewals is 
EUR 300 000 (three hundred thousand). However, this does not bind the contracting 
authority to purchase for the maximum amount. 

The maximum prices of the services are as listed in Annex II. 

I.5.2. Price revision index 

Price revision is not applicable to this FWC. 

I.5.3. Reimbursement of expenses 

Reimbursement of expenses is not applicable to this FWC. 

I.6. PAYMENT ARRANGEMENTS 

I.6.1. Pre-financing 

Pre-financing is not applicable to this FWC. 

I.6.2. Interim payment 

Interim payment is not applicable to this FWC. 

                                                 
1
 At least an electronic advanced copy of the signed contract should be received back before the start date of the 
provision of services. The original signed contract in paper format should be received back at the latest together 
with the first invoice. 
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I.6.3. Payment of the balance 

1. The contractor (or leader in the case of a joint tender) may claim the payment of the 
balance in accordance with Article II.21.6.  

The contractor (or leader in the case of a joint tender) must send an invoice by email to 
invoice@berec.europa.eu for payment of the balance due under a specific contract, as 
provided for in the tender specifications and accompanied by the following:  

 Summary of the services provided under the specific contract, including reference to 
relevant specific contract (this information can also be mentioned on the invoice). 

2. The contracting authority must approve the submitted documents or deliverables and pay 
within 60 days from receipt of the invoice. 

3. The contracting authority may suspend the time limit for payment specified in point (2.) in 
accordance with Article II.21.7. Once the suspension is lifted, the contracting authority shall 
give its approval and pay within the remainder of the time-limit indicated in point (2.) unless it 
rejects partially or fully the submitted documents or deliverables. 

I.6.4. Performance guarantee 

Performance guarantee is not applicable to this FWC. 

I.6.5. Retention money guarantee 

Retention money guarantee is not applicable to this FWC. 

I.7. BANK ACCOUNT 

Payments must be made to the contractor’s (or leader’s in the case of a joint tender) bank 
account denominated in euro, identified as follows: 

Name of bank: 

Full address of branch:  

Exact denomination of account holder:  

Full account number including bank codes:  

[IBAN code:] 

I.8. COMMUNICATION DETAILS 

For the purpose of this FWC, communications must be sent to the following addresses: 

Contracting authority: 

BEREC Office 

Administration and Finance Unit 

mailto:invoice@berec.europa.eu
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Zigfrīda Annas Meierovica bulvāris No. 14, 2nd floor 

Rīga, LV1050 

Latvia 

E-mail: ict-logistics@berec.europa.eu 

Contractor (or leader in the case of a joint tender): 

[Full name] 

[Function] 

[Company name] 

[Full official address] 

E-mail: [complete] 

By derogation from this Article, different contact details for the contracting authority or the 
contractor may be provided in specific contracts.  

I.9. PROCESSING OF PERSONAL DATA 

I.9.1 Processing of personal data by the contracting authority 

For the purpose of Article II.9.1,  

(a) the data controller is BEREC Office; 

(b) the data protection notice is available at 
https://berec.europa.eu/eng/berec_office/public_procurement/1657-privacy-
statement-for-public-procurement-procedures. 

I.9.2 Processing of personal data by the contractor 

For the purpose of Article II.9.2,  

(a) the subject matter and purpose of the processing of personal data by the contractor 
are execution of this contract for the supply of parking spaces for the use of BEREC 
Office. 
 

(b) The localisation of and access to the personal data processed by the contractor shall 
comply with the following: 
 

i. the personal data shall only be processed within the territory of the European 
Union and the European Economic Area and will not leave that territory; 

ii. the data shall only be held in data centres located within the territory of the 
European Union and the European Economic Area; 

iii. no access shall be given to such data outside of the European Union and the 
European Economic Area; 

iv. the contractor may not change the location of data processing without the 
prior written authorisation of the contracting authority; 

mailto:ict-logistics@berec.europa.eu
https://berec.europa.eu/eng/berec_office/public_procurement/1657-privacy-statement-for-public-procurement-procedures
https://berec.europa.eu/eng/berec_office/public_procurement/1657-privacy-statement-for-public-procurement-procedures
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v. any transfer of personal data under the FWC to third countries or international 
organisations shall fully comply with the requirements laid down in Chapter V 
of Regulation (EU)2018/17252.] 

 

I.10. EXPLOITATION OF THE RESULTS OF THE FWC 

This clause is not applicable to this FWC. 

I.11. TERMINATION BY EITHER PARTY 

Either party may terminate the FWC and/or the FWC and specific contracts by sending 
formal notification to the other party with one month written notice.  

If the FWC or a specific contract is terminated: 

(a) neither party is entitled to compensation; 
(b) the contractor is entitled to payment only for the services provided before termination 

takes effect.  

The second, third and fourth paragraphs of Article II.18.4 apply. 

I.12. APPLICABLE LAW AND SETTLEMENT OF DISPUTES 

I.12.1 The FWC is governed by Union law, complemented, where necessary, by the law of 
Latvia. 

I.12.2 The courts of Riga have exclusive jurisdiction over any dispute regarding the 

interpretation, application or validity of the FWC. 

 

SIGNATURES 

For the contractor, 

[Company name/forename/surname/position] 

 

 

Signature: _______________________ 

Done at [place], [date] 

For the contracting authority, 

Laszlo Igneczi 

Director, Authorising Officer 

 

Signature:_____________________ 

Done at [place], [date] 

In duplicate in English. 

                                                 
2
     Regulation (EU) 2018/1725 of 23 October 2018 on the protection of natural persons with regard to the 

processing of personal data by the Union institutions, bodies, offices and agencies and on the free movement 
of such data, and repealing Regulation (EC) No 45/2001 and Decision No 1247/2002/EC, OJ L 295/39, 
21.11.2018, https://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:32018R1725&from=EN 

 

https://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:32018R1725&from=EN


Contract number: [complete] 

10 

II. GENERAL CONDITIONS FOR THE FRAMEWORK CONTRACT 

FOR SERVICES 

II.1. DEFINITIONS 

For the purpose of this FWC, the following definitions (indicated in italics in the text) apply: 

‘Back office’: the internal system(s) used by the parties to process electronic invoices;  

‘Breach of obligations’: failure by the contractor to fulfil one or more of its contractual 
obligations. 

‘Confidential information or document’: any information or document received by either 
party from the other or accessed by either party in the context of the implementation of the 
FWC, that any of the parties has identified in writing as confidential. It may not include 
information that is publicly available; 

‘Conflict of interest’: a situation where the impartial and objective implementation of the 
FWC by the contractor is compromised for reasons involving family, emotional life, political or 
national affinity, economic interest, any other direct or indirect personal interest, or any other 
shared interest with the contracting authority or any third party related to the subject matter of 
the FWC; 

‘Creator’: means any natural person who contributes to the production of the result; 

‘EDI message’ (electronic data interchange): a message created and exchanged through 
the electronic transfer, from computer to computer, of commercial and administrative data 
using an agreed standard; 

‘e-PRIOR’: the service-oriented communication platform that provides a series of web 
services and allows the exchange of standardised electronic messages and documents 
between the parties. This is done either through web services, with a machine-to-machine 
connection between the parties’ back office systems (EDI messages), or through a web 
application (the supplier portal). The Platform may be used to exchange electronic 
documents (e-documents) such as electronic requests for services, electronic specific 
contracts, electronic acceptance of services and electronic invoices between the parties.  

‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the 
parties that prevents either of them from fulfilling any of their obligations under the FWC. The 
situation or event must not be attributable to error or negligence on the part of the parties or 
on the part of the subcontractors and must prove to be inevitable despite their exercising due 
diligence. Defaults of service, defects in equipment or material or delays in making them 
available, labour disputes, strikes and financial difficulties may not be invoked as force 
majeure, unless they stem directly from a relevant case of force majeure;  

‘Formal notification’ (or ‘formally notify’): form of communication between the parties made 
in writing by mail or email, which provides the sender with compelling evidence that the 
message was delivered to the specified recipient;  

‘Fraud’: an act or omission committed in order to make an unlawful gain for the perpetrator 
or another by causing a loss to the Union's financial interests, and relating to: i) the use or 
presentation of false, incorrect or incomplete statements or documents, which has as its 
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effect the misappropriation or wrongful retention of funds or assets from the Union budget, ii) 
the non-disclosure of information in violation of a specific obligation, with the same effect or 
iii) the misapplication of such funds or assets for purposes other than those for which they 
were originally granted, which damages the Union's financial interests; 

'Grave professional misconduct': a violation of applicable laws or regulations or ethical 
standards of the profession to which a contractor or a related person belongs, including any 
conduct leading to sexual or other exploitation or abuse, or any wrongful conduct of the 
contractor or a related person which has an impact on its professional credibility where such 
conduct denotes wrongful intent or gross negligence. 

‘Implementation of the FWC’: the purchase of services envisaged in the FWC through the 
signature and performance of specific contracts; 

‘Interface control document’: the guideline document which lays down the technical 
specifications, message standards, security standards, checks of syntax and semantics, etc. 
to facilitate machine-to-machine connection. This document is updated on a regular basis;  

‘Irregularity’: any infringement of a provision of Union law resulting from an act or omission 
by an economic operator, which has, or would have, the effect of prejudicing the Union’s 
budget. 

‘Notification’ (or ‘notify’): form of communication between the parties made in writing 
including by electronic means;  

‘Order form’: a simplified form of specific contract by which the contracting authority orders 
services under this FWC; 

‘Performance of a specific contract’: the execution of tasks and delivery of the purchased 
services by the contractor to the contracting authority;  

‘Personnel’: persons employed directly or indirectly or contracted by the contractor to 
implement the FWC; 

‘Pre-existing material’: any material, document, technology or know-how which exists prior 
to the contractor using it for the production of a result in the implementation of the FWC;  

‘Pre-existing right’: any industrial and intellectual property right on pre-existing material; it 
may consist in a right of ownership, a licence right and/or right of use belonging to the 
contractor, the creator, the contracting authority as well as to any other third parties; 

‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing 
professional activities affect its capacity to implement the FWC or to perform a specific 
contract to an appropriate quality standard.  

‘Related person’: any natural or legal person who is a member of the administrative, 
management or supervisory body of the contractor, or who has powers of representation, 
decision or control with regard to the contractor;  

‘Request for services’: a document from the contracting authority requesting that the 
contractors in a multiple FWC with re-opening of competition provide a specific tender for 
services whose terms are not entirely defined under the FWC;  
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‘Result’: any intended outcome of the implementation of the FWC, whatever its form or 
nature. A result may be further defined in this FWC as a deliverable. A result may, in addition 
to newly created materials produced specifically for the contracting authority by the 
contractor or at its request, also include pre-existing materials;  

‘Specific contract’: a contract implementing the FWC and specifying details of a service to 
be provided; 

‘Supplier portal’: the e-PRIOR portal, which allows the contractor to exchange electronic 
business documents, such as invoices, through a graphical user interface.  

II.2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER 

In the event of a joint tender submitted by a group of economic operators and where the 
group does not have legal personality or legal capacity, one member of the group is 
appointed as leader of the group.  

II.3. SEVERABILITY 

Each provision of this FWC is severable and distinct from the others. If a provision is or 
becomes illegal, invalid or unenforceable to any extent, it must be severed from the 
remainder of the FWC. This does not affect the legality, validity or enforceability of any other 
provisions of the FWC, which continue in full force and effect. The illegal, invalid or 
unenforceable provision must be replaced by a legal, valid and enforceable substitute 
provision which corresponds as closely as possible with the actual intent of the parties under 
the illegal, invalid or unenforceable provision. The replacement of such a provision must be 
made in accordance with Article II.11. The FWC must be interpreted as if it had contained the 
substitute provision as from its entry into force. 

II.4. PROVISION OF SERVICES 

II.4.1  Signature of the FWC does not guarantee any actual purchase. The contracting 
authority is bound only by specific contracts implementing the FWC. 

II.4.2 The contractor must provide services of high quality standards, in accordance with 
the state of the art in the industry and the provisions of this FWC, in particular the 
tender specifications and the terms of its tender. Where the Union has the right to 
make modifications to the results, they must be delivered in a format and with the 
necessary information which effectively allow such modifications to be made in a 
convenient manner. 

II.4.3 The contractor must comply with the minimum requirements provided for in the tender 
specifications. This includes compliance with applicable obligations under 
environmental, social and labour law established by Union law, national law and 
collective agreements or by the international environmental, social and labour law 
provisions listed in Annex X to Directive 2014/24/EU3, compliance with data protection 
obligations resulting from Regulation (EU) 2016/6794 and Regulation (EU) 
2018/17255. 

                                                 
3
  OJ L 94 of 28.03.2014, p. 65 

4
  Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection 

of natural persons with regard to the processing of personal data and on the free movement of such data, 
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II.4.4 The contractor must obtain any permit or licence required in the State where the 
services are to be provided. 

II.4.5 All periods specified in the FWC are calculated in calendar days, unless otherwise 
specified.  

II.4.6 The contractor must not present itself as a representative of the contracting authority 
and must inform third parties that it is not part of the European public service. 

II.4.7 The contractor is responsible for the personnel who carry out the services and 
exercises its authority over its personnel without interference by the contracting 
authority. The contractor must inform its personnel that: 

(a) they may not accept any direct instructions from the contracting authority; and 
(b) their participation in providing the services does not result in any employment or 

contractual relationship with the contracting authority. 

II.4.8 The contractor must ensure that the personnel implementing the FWC and any future 
replacement personnel possess the professional qualifications and experience 
required to provide the services, as the case may be on the basis of the selection 
criteria set out in the tender specifications. 

II.4.9 At the contracting authority’s reasoned request, the contractor must replace any 
member of personnel who: 

(a) does not have the expertise required to provide the services; or 
(b) has caused disruption at the premises of the contracting authority. 

The contractor bears the cost of replacing its personnel and is responsible for any 
delay in providing the services resulting from the replacement of personnel. 

II.4.10 The contractor must record and report to the contracting authority any problem that 
affects its ability to provide the services. The report must describe the problem, state 
when it started and what action the contractor is taking to resolve it. 

II.4.11 The contractor must immediately inform the contracting authority of any changes in 
the exclusion situations as declared, according to Article 137 (1) of Regulation (EU) 
2018/1046.  

II.5. COMMUNICATION BETWEEN THE PARTIES 

II.5.1. Form and means of communication 

Any communication of information, notices or documents under the FWC must: 

(a) be made in writing in paper or electronic format in the language of the contract;  
(b) bear the FWC number and, if applicable, the specific contract number; 

                                                                                                                                                         
and repealing Directive 95/46/EC, OJ L 119, 4.5.2016, p. 1, https://eur-lex.europa.eu/legal-
content/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG  

5
   Regulation (EU) 2018/1725 of 23 October 2018 on the protection of natural persons with regard to the 

processing of personal data by the Union institutions, bodies, offices and agencies and on the free movement 
of such data, and repealing Regulation (EC) No 45/2001 and Decision No 1247/2002/EC, OJ L 295/39, 
21.11.2018, https://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:32018R1725&from=EN 

 

https://eur-lex.europa.eu/legal-content/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG
https://eur-lex.europa.eu/legal-content/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG
https://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:32018R1725&from=EN
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(c) be made using the relevant communication details set out in Article I.8; and 
(d) be sent by mail, email or, for the documents specified in the special conditions, via e-

PRIOR.  

If a party requests written confirmation of an e-mail within a reasonable time, the other party 
must provide an original signed paper version of the communication as soon as possible. 

The parties agree that any communication made by email has full legal effect and is 
admissible as evidence in judicial proceedings. 

II.5.2. Date of communications by mail and email 

Any communication is deemed to have been made when the receiving party receives it, 
unless this FWC contract refers to the date when the communication was sent. 

E-mail is deemed to have been received by the receiving party on the day of dispatch of that 
e-mail, provided that it is sent to the e-mail address indicated in Article I.8. The sending party 
must be able to prove the date of dispatch. In the event that the sending party receives a 
non-delivery report, it must make every effort to ensure that the other party actually receives 
the communication by email or mail. In such a case, the sending party is not held in breach 
of its obligation to send such communication within a specified deadline. 

Mail sent to the contracting authority is deemed to have been received by the contracting 
authority on the date on which the department responsible referred to in Article I.8 registers 
it. 

Formal notifications are considered to have been received by the receiving party on the date 
of receipt indicated in the proof received by the sending party that the message was 
delivered to the specified recipient.  

II.5.3. Submission of e-documents via e-PRIOR 

1. If provided for in the special conditions, the exchange of electronic documents (e-
documents) such as requests for services, specific contracts and invoices between 
the parties is automated through the use of the e-PRIOR platform. This platform 
provides two possibilities for such exchanges: either through web services (machine-
to-machine connection) or through a web application (the supplier portal).  

2. The contracting authority takes the necessary measures to implement and maintain 
electronic systems that enable the supplier portal to be used effectively.  

3. In the case of machine-to-machine connection, a direct connection is established 
between the parties’ back offices. In this case, the parties take the measures 
necessary on their side to implement and maintain electronic systems that enable the 
machine-to-machine connection to be used effectively. The electronic systems are 
specified in the interface control document. The contractor (or leader in the case of a 
joint tender) must take the necessary technical measures to set up a machine-to-
machine connection and at its own cost. 

4. If communication via the supplier portal or via the web services (machine-to-machine 
connection) is hindered by factors beyond the control of one party, it must notify the 
other immediately and the parties must take the necessary measures to restore this 
communication.  

5. If it is impossible to restore the communication within two working days, one party 
must notify the other that alternative means of communication specified in Article 
II.5.1 will be used until the supplier portal or the machine-to-machine connection is 
restored.  
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6. When a change in the interface control document requires adaptations, the contractor 
(or leader in the case of a joint tender) has up to six months from receipt of the 
notification to implement this change. This period can be shortened by mutual 
agreement of the parties. This period does not apply to urgent measures required by 
the security policy of the contracting authority to ensure integrity, confidentiality and 
non-repudiation of information and the availability of e-PRIOR, which must be applied 
immediately.  

II.5.4. Validity and date of e-documents 

1. The parties agree that any e-document, including related attachments exchanged via 
e-PRIOR: 

(a) is considered as equivalent to a paper document;  
(b) is deemed to be the original of the document; 
(c) is legally binding on the parties once an e-PRIOR authorised person has 

performed the ‘sign’ action in e-PRIOR and has full legal effect; and 
(d) constitutes evidence of the information contained in it and is admissible as 

evidence in judicial proceedings.  

2. The parties expressly waive any rights to contest the validity of such a document 
solely on the grounds that communications between the parties occurred through e-
PRIOR or that the document has been signed through e-PRIOR. If a direct 
connection is established between the parties’ back offices to allow electronic transfer 
of documents, the parties agree that an e-document, sent as mentioned in the 
interface control document, qualifies as an EDI message.  

3. If the e-document is dispatched through the supplier portal, it is deemed to have been 
legally issued or sent when the contractor (or leader in the case of a joint tender) is 
able to successfully submit the e-document without any error messages. The 
generated PDF and XML document for the e-document are considered as a proof of 
receipt by the contracting authority.  

4. In the event that an e-document is dispatched using a direct connection established 
between the parties’ back offices, the e-document is deemed to have been legally 
issued or sent when its status is ‘received’ as defined in the interface control 
document.  

5. When using the supplier portal, the contractor (or leader in the case of a joint tender) 
can download the PDF or XML message for each e-document for one year after 
submission. After this period, copies of the e-documents are no longer available for 
automatic download from the supplier portal.  

II.5.5.  Authorised persons in e-PRIOR 

The contractor submits a request for each person who needs to be assigned the role of ‘user’ 
in e-PRIOR. These persons are identified by means of the European Communication 
Authentication Service (ECAS) and authorised to access and perform actions in e-PRIOR 
within the permissions of the user roles that the contracting authority has assigned to them. 

User roles enabling these e-PRIOR authorised persons to sign legally binding documents 
such as specific tenders or specific contracts are granted only upon submission of supporting 
documents proving that the authorised person is empowered to act as a legal representative 
of the contractor.  
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II.6. LIABILITY 

II.6.1 The contracting authority is not liable for any damage or loss caused by the 
contractor, including any damage or loss to third parties during or as a consequence 
of implementation of the FWC.  

II.6.2 If required by the relevant applicable legislation, the contractor must take out an 
insurance policy against risks and damage or loss relating to the implementation of 
the FWC. It must also take out supplementary insurance as reasonably required by 
standard practice in the industry. Upon request, the contractor must provide evidence 
of insurance coverage to the contracting authority. 

II.6.3 The contractor is liable for any loss or damage caused to the contracting authority 
during or as a consequence of implementation of the FWC, including in the event of 
subcontracting, but only up to an amount not exceeding three times the total amount 
of the relevant specific contract. However, if the damage or loss is caused by the 
gross negligence or wilful misconduct of the contractor or of its personnel or 
subcontractors, as well as in the case of an action brought against the contracting 
authority by a third party for breach of its intellectual property rights, the contractor is 
liable for the whole amount of the damage or loss. 

II.6.4 If a third party brings any action against the contracting authority in connection with 
the implementation of the FWC, including any action for alleged breach of intellectual 
property rights, the contractor must assist the contracting authority in the legal 
proceedings, including by intervening in support of the contracting authority upon 
request.  
If the contracting authority’s liability towards the third party is established and that 
such liability is caused by the contractor during or as a consequence of the 
implementation of the FWC, Article II.6.3 applies.  

II.6.5 If the contractor is composed of two or more economic operators (i.e. who submitted 
a joint tender), they are all jointly and severally liable to the contracting authority for 
the implementation of the FWC. 

II.6.6 The contracting authority is not liable for any loss or damage caused to the contractor 
during or as a consequence of implementation of the FWC, unless the loss or 
damage was caused by wilful misconduct or gross negligence of the contracting 
authority. 

II.7. CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS 

II.7.1 The contractor must take all the necessary measures to prevent any situation of 
conflict of interest or professional conflicting interest.  

II.7.2 The contractor must notify the contracting authority in writing as soon as possible of 
any situation that could constitute a conflict of interest or a professional conflicting 
interest during the implementation of the FWC. The contractor must immediately take 
action to rectify the situation.  

The contracting authority may do any of the following: 

(a) verify that the contractor’s action is appropriate;  
(b) require the contractor to take further action within a specified deadline;  
(c) decide not to award a specific contract to the contractor.  
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II.7.3 The contractor must pass on all the relevant obligations in writing to: 

(a) its personnel;  
(b)  any natural person with the power to represent it or take decisions on its behalf;  
(c) third parties involved in the implementation of the FWC, including subcontractors.  

The contractor must also ensure that the persons referred to above are not placed in 
a situation which could give rise to conflicts of interest.  

II.8. CONFIDENTIALITY 

II.8.1. The contracting authority and the contractor must treat with confidentiality any 
information or documents, in any format, disclosed in writing or orally, relating to the 
implementation of the FWC and identified in writing as confidential. 

II.8.2. Each party must: 

(a) not use confidential information or documents for any purpose other than to 
perform its obligations under the FWC or a specific contract without the prior 
written agreement of the other party;  

(b) ensure the protection of such confidential information or documents with the 
same level of protection as its own confidential information or documents and in 
any case with due diligence;  

(c) not disclose, directly or indirectly, confidential information or documents to third 
parties without the prior written agreement of the other party. 

II.8.3 The confidentiality obligations set out in this Article are binding on the contracting 
authority and the contractor during the implementation of the FWC and for as long as 
the information or documents remain confidential unless:  

(a) the disclosing party agrees to release the receiving party from the confidentiality 
obligation earlier;  

(b) the confidential information or documents become public through other means 
than a breach of the confidentiality obligation;  

(c) the applicable law requires the disclosure of the confidential information or 
documents.  

II.8.4  The contractor must obtain from any natural person with the power to represent it or 
take decisions on its behalf, as well as from third parties involved in the 
implementation of the FWC a commitment that they will comply with this Article. At 
the request of the contracting authority, the contractor must provide a document 
providing evidence of this commitment. 

II.9. PROCESSING OF PERSONAL DATA  

II.9.1 Processing of personal data by the contracting authority 

Any personal data included in or relating to the FWC, including its implementation, shall be 
processed in accordance with Regulation (EU) 2018/1725. Such data shall be processed 
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solely for the purposes of the implementation, management and monitoring of the FWC by 
the data controller.  
 
The contractor or any other person whose personal data is processed by the data controller 
in relation to this FWC has specific rights as a data subject under Chapter III (Articles 14-25) 
of Regulation (EU) 2018/1725, in particular the right to access, rectify or erase their personal 
data and the right to restrict or, where applicable, the right to object to processing or the right 
to data portability. 
 
Should the contractor or any other person whose personal data is processed in relation to 
this FWC have any queries concerning the processing of its personal data, it shall address 
itself to the data controller. They may also address themselves to the Data Protection Officer 
of the data controller. They have the right to lodge a complaint at any time to the European 
Data Protection Supervisor. 
 
Details concerning the processing of personal data are available in the data protection notice 
referred to in Article I.9. 

II.9.2 Processing of personal data by the contractor 

The processing of personal data by the contractor shall meet the requirements of Regulation 
(EU) 2018/1725 and be processed solely for the purposes set out by the controller.  

The contractor shall assist the controller for the fulfilment of the controller’s obligation to 
respond to requests for exercising rights of person whose personal data is processed in 
relation to this FWC as laid down in Chapter III (Articles 14-25) of Regulation (EU) 
2018/1725. The contractor shall inform without delay the controller about such requests.  

The contractor may act only on documented written instructions and under the supervision of 
the controller, in particular with regard to the purposes of the processing, the categories of 
data that may be processed, the recipients of the data and the means by which the data 
subject may exercise its rights.  

The contractor shall grant personnel access to the data to the extent strictly necessary for 
the implementation, management and monitoring of the FWC. The contractor must ensure 
that personnel authorised to process personal data has committed itself to confidentiality or 
is under appropriate statutory obligation of confidentiality in accordance with the provisions of 
Article II.8. 
 
The contractor shall adopt appropriate technical and organisational security measures, giving 
due regard to the risks inherent in the processing and to the nature, scope, context and 
purposes of processing, in order to ensure, in particular, as appropriate:  
 

(a) the pseudonymisation and encryption of personal data; 
(b) the ability to ensure the ongoing confidentiality, integrity, availability and resilience of 

processing systems and services; 
(c) the ability to restore the availability and access to personal data in a timely manner in 

the event of a physical or technical incident; 
(d) a process for regularly testing, assessing and evaluating the effectiveness of 

technical and organisational measures for ensuring the security of the processing; 
(e) measures to protect personal data from accidental or unlawful destruction, loss, 

alteration, unauthorised disclosure of or access to personal data transmitted, stored 
or otherwise processed. 
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The contractor shall notify relevant personal data breaches to the controller without undue 
delay and at the latest within 48 hours after the contractor becomes aware of the breach. In 
such cases, the contractor shall provide the controller with at least the following information: 
 

(a) nature of the personal data breach including where possible, the categories and 
approximate number of data subjects concerned and the categories and approximate 
number of personal data records concerned; 

(b) likely consequences of the breach; 
(c) measures taken or proposed to be taken to address the breach, including, where 

appropriate, measures to mitigate its possible adverse effects. 

The contractor shall immediately inform the data controller if, in its opinion, an instruction 
infringes Regulation (EU) 2018/1725, Regulation (EU) 2016/679, or other Union or Member 
State data protection provisions as referred to in the tender specifications. 

The contractor shall assist the controller for the fulfilment of its obligations pursuant to Article 
33 to 41 under Regulation (EU) 2018/1725 to: 

(a) ensure compliance with its data protection obligations regarding the security of the 
processing, and  the confidentiality of electronic communications and directories of 
users;  

(b) notify a personal data breach to the European Data Protection Supervisor; 
(c) communicate a personal data breach without undue delay to the data subject, where 

applicable; 
(d) carry out data protection impact assessments and prior consultations as necessary. 

The contractor shall maintain a record of all data processing operations carried on behalf of 
the controller, transfers of personal data, security breaches, responses to requests for 
exercising rights of people whose personal data is processed and requests for access to 
personal data by third parties. 

The contracting authority is subject to Protocol 7 of the Treaty on the Functioning of the 
European Union on the privileges and immunities of the European Union, particularly as 
regards the inviolability of archives (including the physical location of data and services as 
set out in Article I.9.2) and data security, which includes personal data held on behalf of the 
contracting authority in the premises of the contractor or subcontractor. 

The contractor shall notify the contracting authority without delay of any legally binding 
request for disclosure of the personal data processed on behalf of the contracting authority 
made by any national public authority, including an authority from a third country. The 
contractor may not give such access without the prior written authorisation of the contracting 
authority. 

The duration of processing of personal data by the contractor will not exceed the period 
referred to in Article II.24.2. Upon expiry of this period, the contractor shall, at the choice of 
the controller, return, without any undue delay in a commonly agreed format, all personal 
data processed on behalf of the controller and the copies thereof or shall effectively delete all 
personal data unless Union or national law requires a longer storage of personal data.  

For the purpose of Article II.10, if part or all of the processing of personal data is 
subcontracted to a third party, the contractor shall pass on the obligations referred to in 
Articles I.9.2 and II.9.2 in writing to those parties, including subcontractors. At the request of 
the contracting authority, the contractor shall provide a document providing evidence of this 
commitment. 
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II.10. SUBCONTRACTING 

II.10.1 The contractor must not subcontract and have the FWC implemented by third 
parties beyond the third parties already mentioned in its tender without prior written 
authorisation from the contracting authority. 

II.10.2 Even if the contracting authority authorises subcontracting, the contractor remains 
bound by its contractual obligations and is solely responsible for the implementation 
of the FWC. 

II.10.3 The contractor must ensure that the subcontract does not affect the rights of the 
contracting authority under this FWC, particularly those under Articles II.8, II.13 and 
II.24. 

II.10.4 The contracting authority may request the contractor to replace a subcontractor 
found to be in a situation provided for in points (d) and (e) of Article II.18.1.  

II.11. AMENDMENTS 

II.11.1 Any amendment to the FWC or a specific contract must be made in writing before all 
contractual obligations have been fulfilled. A specific contract does not constitute an 
amendment to the FWC. 

II.11.2 Any amendment must not make changes to the FWC or a specific contract that 
might alter the initial conditions of the procurement procedure or result in unequal 
treatment of tenderers or contractors. 

II.12. ASSIGNMENT 

II.12.1 The contractor must not assign any of the rights and obligations arising from the 
FWC, including claims for payments or factoring, without prior written authorisation 
from the contracting authority. In such cases, the contractor must provide the 
contracting authority with the identity of the intended assignee.  

II.12.2 Any right or obligation assigned by the contractor without authorisation is not 
enforceable against the contracting authority. 

II.13. INTELLECTUAL PROPERTY RIGHTS 

II.13.1. Ownership of the rights in the results 

The Union acquires irrevocably worldwide ownership of the results and of all intellectual 
property rights on the newly created materials produced specifically for the Union under the 
FWC and incorporated in the results, without prejudice however to the rules applying to pre-
existing rights on pre-existing materials, as per Article II.13.2.  

The intellectual property rights so acquired include any rights, such as copyright and other 
intellectual or industrial property rights, to any of the results and in all technological solutions 
and information created or produced by the contractor or by its subcontractor in 
implementation of the FWC.  The contracting authority may exploit and use the acquired 
rights as stipulated in this FWC. The Union acquires all the rights as from the moment the 
contractor has created the results.  
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The payment of the price includes any fees payable to the contractor about the acquisition of 
ownership of rights by the Union including for all modes of exploitation and of use of the 
results. 

II.13.2. Licensing rights on pre-existing materials 

Unless provided otherwise in the special conditions, the Union does not acquire ownership of 
pre-existing rights under this FWC.  

The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and 
irrevocable basis to the Union, which may use the pre-existing materials for all the modes of 
exploitation set out in this FWC or in specific contracts. Unless otherwise agreed, the licence 
is non-transferable and cannot be sub-licensed, except as provided hereafter: 

(a) the pre-existing rights can be sub-licensed by the contracting authority to persons and 
entities working for it or cooperating with it, including contractors and subcontractors, 
whether legal or natural persons, but only for the purpose of their mission for the Union;  

(b) if the result is a "document" such as a report or a study, and it is meant to be published, 
the existence of pre-existing materials in the result may not prevent the publication of the 
document, its translation or its "reuse", it being understood however that the "reuse" may 
only be made of the result as a whole and not of the pre-existing materials taken separately 
from the result; for the sake of this provision, "reuse" and "document" have the meaning 
given by the Commission Decision of 12 December 2011 on the reuse of Commission 
documents (2011/833/EU). 

All pre-existing rights are licensed to the Union from the moment the results are delivered 
and approved by the contracting authority.  

The licensing of pre-existing rights to the Union under this FWC covers all territories 
worldwide and is valid for the duration of intellectual property rights protection. 

The payment of the price as set out in the specific contracts is deemed to also include any 
fees payable to the contractor in relation to the licensing of pre-existing rights to the Union, 
including for all forms of exploitation and of use of the results. 

Where implementation of the FWC requires that the contractor uses pre-existing materials 
belonging to the contracting authority, the contracting authority may request that the 
contractor signs an adequate licence agreement. Such use by the contractor will not entail 
any transfer of rights to the contractor and is limited to the needs of this FWC. 

II.13.3. Exclusive rights  

The Union acquires the following exclusive rights:  

(a) reproduction: the right to authorise or prohibit direct or indirect, temporary or permanent 
reproduction of the results by any means (mechanical, digital or other) and in any form, 
in whole or in part;  

(b) communication to the public: the exclusive right to authorise or prohibit any display, 
performance or communication to the public, by wire or wireless means, including the 
making available to the public of the results in such a way that members of the public 
may access them from a place and at a time individually chosen by them; this also 
includes the communication on Internet and broadcasting by cable or by satellite; 
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(c) distribution: the exclusive right to authorise or prohibit any form of distribution of results 
or copies of the results to the public, by sale or otherwise; 

(d) rental: the exclusive right to authorise or prohibit rental or lending of the results or of 
copies of the results; 

(e) adaptation: the exclusive right to authorise or prohibit any modification of the results;  
(f) translation: the exclusive right to authorise or prohibit any translation, adaptation, 

arrangement, creation of derivative works based on the results, and any other alteration 
of the results, subject to the respect of moral rights of authors, where applicable; 

(g) where the results are or include a database: the exclusive right to authorise or prohibit 
the extraction of all or a substantial part of the contents of the database to another 
medium by any means or in any form; and the exclusive right to authorise or prohibit the 
re-utilization of all or a substantial part of the contents of the database by the distribution 
of copies, by renting, by on-line or other forms of transmission; 

(h) where the results are or include a patentable subject-matter: the right to register them as 
a patent and to further exploit such patent to the fullest extent; 

(i) where the results are or include logos or subject-matter which could be registered as a 
trademark: the right to register such logo or subject-matter as a trademark and to further 
exploit and use it; 

(j) where the results are or include know-how: the right to use such know-how as is 
necessary to make use of the results to the full extent provided for by this FWC, and the 
right to make it available to contractors or subcontractors acting on behalf of the 
contracting authority, subject to their signing of adequate confidentiality undertakings 
where necessary; 

(k) where the results are documents: 

(i) the right to authorise the reuse of the documents in conformity with the 
Commission Decision of 12 December 2011 on the reuse of Commission 
documents (2011/833/EU), to the extent it is applicable and the documents fall 
within its scope and are not excluded by any of its provisions; for the sake of this 
provision, "reuse" and "document" have the meaning given to them by this 
Decision; 

(ii) the right to store and archive the results in line with the document management 
rules applicable to the contracting authority, including digitisation or converting the 
format for preservation or new use purposes;  

(l) where the results are or incorporate software, including source code, object code and, 
where relevant, documentation, preparatory materials and manuals, in addition to the 
other rights mentioned in this Article: 

(i) end-user rights, for all uses by the Union or by subcontractors which result from 
this FWC and from the intention of the parties; 

(ii) the rights to receive both the source code and the object code; 

(m) the right to license to third parties any of the exclusive rights or of the modes of 
exploitation set out in this FWC; however, for pre-existing materials which are only 
licensed to the Union, the right to sub-license does not apply, except in the two cases 
foreseen by Article II.13.2.;  

(n) to the extent that the contractor may invoke moral rights, the right for the contracting 
authority, except where otherwise provided in this FWC, to publish the results with or 
without mentioning the creator(s)’ name(s), and the right to decide when and whether 
the results may be disclosed and published. 

The contractor warrants that the exclusive rights and the modes of exploitation may be 
exercised by the Union on all parts of the results, be it via a transfer of ownership of the 
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rights, on those parts which were specifically created by the contractor, or via a licence of the 
pre-existing rights, on those parts consisting of pre-existing materials. 

Where pre-existing materials are inserted in the results, the contracting authority may accept 
reasonable restrictions impacting on the above list, provided that the said materials are easily 
identifiable and separable from the rest, that they do not correspond to substantial elements 
of the results, and that, should the need arise, satisfactory replacement solutions exist, at no 
additional costs to the contracting authority. In such case, the contractor will have to clearly 
inform the contracting authority before making such choice and the contracting authority has 
the right to refuse it. 

II.13.4. Identification of pre-existing rights  

When delivering the results, the contractor must warrant that, for any use that the contracting 
authority may envisage within the limits set in this FWC, the newly created parts and the pre-
existing material incorporated in the results are free of claims from creators or from any third 
parties and all the necessary pre-existing rights have been obtained or licensed.  

To that effect, the contractor must establish a list of all pre-existing rights to the results of this 
FWC or parts thereof, including identification of the rights’ owners. If there are no pre-existing 
rights to the results, the contractor must provide a declaration to that effect. The contractor 
must provide this list or declaration to the contracting authority together with the invoice for 
payment of the balance at the latest.  

II.13.5.  Evidence of granting of pre-existing rights  

Upon request by the contracting authority, the contractor must, in addition to the list 
mentioned under Article II.13.4., provide evidence that it has the ownership or the right to use 
all the listed pre-existing rights, except for the rights owned or licensed by the Union. The 
contracting authority may request this evidence even after the end of this FWC. 

This provision also applies to image rights and sound recordings. 

This evidence may refer, for example, to rights to: parts of other documents, images, graphs, 
sounds, music, tables, data, software, technical inventions, know-how, IT development tools, 
routines, subroutines or other programs (‘background technology’), concepts, designs, 
installations or pieces of art, data, source or background materials or any other parts of 
external origin. 

This evidence must include, as appropriate:  

(a) the name and version number of a software product;  
(b) the full identification of the work and its author, developer, creator, translator, data 

entry person, graphic designer, publisher, editor, photographer, producer;  
(c) a copy of the licence to use the product or of the agreement granting the relevant 

rights to the contractor or a reference to this licence;  
(d) a copy of the agreement or extract from the employment contract granting the 

relevant rights to the contractor where parts of the results were created by its 
personnel;  

(e) the text of the disclaimer notice if any. 

Provision of evidence does not release the contractor from its responsibilities if it is found 
that it does not hold the necessary rights, regardless of when and by whom this fact is 
revealed.  
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The contractor also warrants that it possesses the relevant rights or powers to execute the 
transfer and that it has paid or has verified payment of all due fees including fees due to 
collecting societies, related to the final results. 

II.13.6. Quotation of works in the result 

In the result, the contractor must clearly point out all quotations of existing works. The 
complete reference should include as appropriate, the following: name of the author, title of 
the work, date and place of publication, date of creation, address of publication on the 
internet, number, volume and other information that allows the origin to be easily identified.  

II.13.7. Moral rights of creators 

By delivering the results, the contractor warrants that the creators will not object to the 
following on the basis of their moral rights under copyright:  

(a) that their names be mentioned or not mentioned when the results are presented to 
the public;  

(b) that the results be divulged or not after they have been delivered in their final version 
to the contracting authority;  

(c) that the results be adapted, provided that this is done in a manner which is not 
prejudicial to the creator’s honour or reputation.  

If moral rights on parts of the results protected by copyright may exist, the contractor must 
obtain the consent of creators regarding the granting or waiver of the relevant moral rights in 
accordance with the applicable legal provisions and be ready to provide documentary 
evidence upon request.  

II.13.8. Image rights and sound recordings  

If natural persons appear in a result or their voice or any other private element is recorded in 
a recognisable manner, the contractor must obtain a statement by these persons (or, in the 
case of minors, by the persons exercising parental authority) giving their permission for the 
described use of their image, voice or private element and, on request, submit a copy of the 
permission to the contracting authority. The contractor must take the necessary measures to 
obtain such consent in accordance with the applicable legal provisions.  

II.13.9. Copyright notice for pre-existing rights 

When the contractor retains pre-existing rights on parts of the results, reference must be 
inserted to that effect when the result is used as set out in Article I.10.1, with the following 
disclaimer: ‘© — year — European Union. All rights reserved. Certain parts are licensed 
under conditions to the EU’, or with any other equivalent disclaimer as the contracting 
authority may consider best appropriate, or as the parties may agree on a case-by-case 
basis. This does not apply where inserting such reference would be impossible, notably for 
practical reasons. 

II.13.10. Visibility of Union funding and disclaimer 

When making use of the results, the contractor must declare that they have been produced 
under a contract with the Union and that the opinions expressed are those of the contractor 
only and do not represent the contracting authority’s official position. The contracting 
authority may waive this obligation in writing or provide the text of the disclaimer.  
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II.14. FORCE MAJEURE 

II.14.1 If a party is affected by force majeure, it must immediately notify the other party, 
stating the nature of the circumstances, their likely duration and foreseeable effects. 

II.14.2 A party is not liable for any delay or failure to perform its obligations under the FWC 
if that delay or failure is a result of force majeure. If the contractor is unable to fulfil 
its contractual obligations owing to force majeure, it has the right to remuneration 
only for the services actually provided. 

II.14.3 The parties must take all necessary measures to limit any damage due to force 
majeure. 

II.15. LIQUIDATED DAMAGES 

II.15.1.  Delay in delivery 

If the contractor fails to perform its contractual obligations within the applicable time limits set 
out in this FWC, the contracting authority may claim liquidated damages for each day of 
delay using the following formula:  

0.3 x (V/d)  

where:  

V is the price of the relevant purchase or deliverable or result; 

d is the duration specified in the relevant specific contract for delivery of the relevant 
purchase or deliverable or result or, failing that, the period between the date specified in 
Article I.4.2 and the date of delivery or performance specified in the relevant specific 
contract, expressed in days. 

Liquidated damages may be imposed together with a reduction in price under the conditions 
laid down in Article II.16. 

II.15.2. Procedure 

The contracting authority must formally notify the contractor of its intention to apply liquidated 
damages and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, 
the decision becomes enforceable the day after the time limit for submitting observations has 
elapsed.  

If the contractor submits observations, the contracting authority, taking into account the 
relevant observations, must notify the contractor:  

(a) of the withdrawal of its intention to apply liquidated damages; or  

(b) of its final decision to apply liquidated damages and the corresponding amount.  
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II.15.3. Nature of liquidated damages 

The parties expressly acknowledge and agree that any amount payable under this Article is 
not a penalty and represents a reasonable estimate of fair compensation for the damage 
incurred due to failure to provide the services within the applicable time limits set out in this 
FWC. 

II.15.4. Claims and liability 

Any claim for liquidated damages does not affect the contractor’s actual or potential liability 
or the contracting authority’s rights under Article II.18. 

II.16. REDUCTION IN PRICE 

II.16.1. Quality standards 

If the contractor fails to provide the service in accordance with the FWC or a specific contract 
(‘unperformed obligations’) or if it fails to provide the service in accordance with the expected 
quality levels specified in the tender specifications (‘low quality delivery’), the contracting 
authority may reduce or recover payments proportionally to the seriousness of the 
unperformed obligations or low quality delivery. This includes in particular cases where the 
contracting authority cannot approve a result, report or deliverable as defined in Article I.6 
after the contractor has submitted the required additional information, correction or new 
version.  

A reduction in price may be imposed together with liquidated damages under the conditions 
of Article II.15. 

II.16.2. Procedure 

The contracting authority must formally notify the contractor of its intention to reduce 
payment and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, 
the decision becomes enforceable the day after the time limit for submitting observations has 
elapsed.  

If the contractor submits observations, the contracting authority, taking into account the 
relevant observations, must notify the contractor:  

(a) of the withdrawal of its intention to reduce payment; or  

(b) of its final decision to reduce payment and the corresponding amount,.  

II.16.3. Claims and liability 

Any reduction in price does not affect the contractor’s actual or potential liability or the 
contracting authority’s rights under Article II.18. 
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II.17. SUSPENSION OF THE IMPLEMENTATION OF THE FWC 

II.17.1. Suspension by the contractor 

If the contractor is affected by force majeure, it may suspend the provision of the services 
under a specific contract. 

The contractor must immediately notify the contracting authority of the suspension. The 
notification must include a description of the force majeure and state when the contractor 
expects to resume the provision of services. 

The contractor must notify the contracting authority as soon as it is able to resume 
performance of the specific contract, unless the contracting authority has already terminated 
the FWC or the specific contract. 

II.17.2. Suspension by the contracting authority 

The contracting authority may suspend the implementation of the FWC or performance of a 
specific contract or any part of it: 

(a) if the procedure for awarding the FWC or a specific contract or the implementation of the 
FWC proves to have been subject to irregularities, fraud or breach of obligations;  

(b) in order to verify whether the presumed irregularities, fraud or breach of obligations have 
actually occurred.  

The contracting authority must formally notify the contractor of the suspension and the 
reasons for it. Suspension takes effect on the date of formal notification, or at a later date if 
the formal notification so provides.  

The contracting authority must notify the contractor as soon as the verification is completed 
whether: 

(a) it is lifting the suspension; or 
(b) it intends to terminate the FWC or a specific contract under Article II.18.1(f) or (j). 

The contractor is not entitled to compensation for suspension of any part of the FWC or a 
specific contract. 

The contracting authority may in addition suspend the time allowed for payments in 
accordance with Article II.21.7. 

II.18. TERMINATION OF THE FWC 

II.18.1. Grounds for termination by the contracting authority 

The contracting authority may terminate the FWC or any on-going specific contract in the 
following circumstances: 

(a) if provision of the services under an on-going specific contract has not actually started 
within 15 days of the scheduled date and the contracting authority considers that the 
new date proposed, if any, is unacceptable, taking into account Article II.11.2; 
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(b) if the contractor is unable, through its own fault, to obtain any permit or licence 
required for implementation of the FWC; 

(c) if the contractor does not implement the FWC or perform the specific contract in 
accordance with the tender specifications or request for service or is in breach of 
another substantial contractual obligation or repeatedly refuses to sign specific 
contracts. Termination of three or more specific contracts in these circumstances also 
constitutes grounds for termination of the FWC; 

(d) if the contractor or any person that assumes unlimited liability for the debts of the 
contractor is in one of the situations provided for in points (a) and (b) of Article 136(1) 
of the Financial Regulation6; 

(e) if the contractor or any related person  is in one of the situations provided for in points 
(c) to (h) of Article 136(1) or to Article 136(2) of the Financial Regulation; 

(f) if the procedure for awarding the FWC or the implementation of the FWC prove to 
have been subject to irregularities, fraud or breach of obligations; 

(g) if the contractor does not comply with applicable obligations under environmental, 
social and labour law established by Union law, national law, collective agreements or 
by the international environmental, social and labour law provisions listed in Annex X 
to Directive 2014/24/EU;  

(h) if the contractor is in a situation that could constitute a conflict of interest or a 
professional conflicting interest as referred to in Article II.7;  

(i) if a change to the contractor’s legal, financial, technical, organisational or ownership 
situation is likely to substantially affect the implementation of the FWC or substantially 
modify the conditions under which the FWC was initially awarded or a change 
regarding the exclusion situations listed in Article 136 of Regulation (EU) 2018/1046 
that calls into question the decision to award the contract; 

(j) in the event of force majeure, where either resuming implementation is impossible or 
the necessary ensuing amendments to the FWC or a specific contract would mean 
that the tender specifications are no longer fulfilled or result in unequal treatment of 
tenderers or contractors; 

(k) if the needs of the contracting authority change and it no longer requires new services 
under the FWC; in such cases ongoing specific contracts remain unaffected;  

(l) if the termination of the FWC with one or more of the contractors means that the 
multiple FWC with reopening of competition no longer has the minimum required level 
of competition; 

(m) if the contractor is in breach of the data protection obligations resulting from Article 
II.9.2;  

(n) if the contractor does not comply with the applicable data protection obligations 
resulting from Regulation (EU) 2016/679. 

II.18.2. Grounds for termination by the contractor 

The contractor may terminate the FWC or any on-going specific contract if the contracting 
authority fails to comply with its obligations, in particular the obligation to provide the 
information needed for the contractor to implement the FWC or to perform a specific contract 
as provided for in the tender specifications. 

                                                 
6
  Regulation (EU, Euratom) 2018/1046 of the European Parliament and of the Council of 18 July 2018 on the 

financial rules applicable to the general budget of the Union, amending Regulations (EU) No 1296/2013, (EU) 
No 1301/2013, (EU) No 1303/2013, (EU) No 1304/2013, (EU) No 1309/2013, (EU) No 1316/2013, (EU) No 
223/2014, (EU) No 283/2014, and Decision No 541/2014/EU and repealing Regulation (EU, Euratom) No 
966/2012, OJ L 193 of 30.7.2018, p.1 https://eur-lex.europa.eu/legal-
content/EN/TXT/?qid=1544791836334&uri=CELEX:32018R1046 

https://eur-lex.europa.eu/legal-content/EN/TXT/?qid=1544791836334&uri=CELEX:32018R1046
https://eur-lex.europa.eu/legal-content/EN/TXT/?qid=1544791836334&uri=CELEX:32018R1046
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II.18.3. Procedure for termination 

A party must formally notify the other party of its intention to terminate the FWC or a specific 
contract and the grounds for termination.  

The other party has 30 days following the date of receipt to submit observations, including 
the measures it has taken or will take to continue fulfilling its contractual obligations. Failing 
that, the decision to terminate becomes enforceable the day after the time limit for submitting 
observations has elapsed.  

If the other party submits observations, the party intending to terminate must formally notify it 
either of the withdrawal of its intention to terminate or of its final decision to terminate.  

In the cases referred to in points (a) to (d), (g) to (i), (k) to (n) of Article II.18.1 and in Article 
II.18.2, the date on which the termination takes effect must be specified in the formal 
notification. 

In the cases referred to in points (e), (f) and (j) of Article II.18.1, the termination takes effect 
on the day following the date on which the contractor receives notification of termination.  

In addition, at the request of the contracting authority and regardless of the grounds for 
termination, the contractor must provide all necessary assistance, including information, 
documents and files, to allow the contracting authority to complete, continue or transfer the 
services to a new contractor or internally, without interruption or adverse effect on the quality 
or continuity of the services. The parties may agree to draw up a transition plan detailing the 
contractor’s assistance unless such plan is already detailed in other contractual documents 
or in the tender specifications. The contractor must provide such assistance at no additional 
cost, except if it can demonstrate that it requires substantial additional resources or means, 
in which case it must provide an estimate of the costs involved and the parties will negotiate 
an arrangement in good faith. 

II.18.4. Effects of termination 

The contractor is liable for damage incurred by the contracting authority as a result of the 
termination of the FWC or a specific contract, including the additional cost of appointing and 
contracting another contractor to provide or complete the services, except if the damage is a 
result of a termination in accordance with Article II.18.1(j), (k) or (l) or  Article II.18.2. The 
contracting authority may claim compensation for such damage.  

The contractor is not entitled to compensation for any loss resulting from the termination of 
the FWC or a specific contract, including loss of anticipated profits, unless the loss was 
caused by the situation specified in Article II.18.2.  

The contractor must take all appropriate measures to minimise costs, prevent damage and 
cancel or reduce its commitments.  

Within 60 days of the date of termination, the contractor must submit any report, deliverable 
or result and any invoice required for services that were provided before the date of 
termination.  

In the case of joint tenders, the contracting authority may terminate the FWC or a specific 
contract with each member of the group separately  on the basis of points (d), (e), (g), (m) 
and (n) of Article II.18.1, under the conditions set out in Article II.11.2. 
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II.19. INVOICES, VALUE ADDED TAX AND E-INVOICING 

II.19.1. Invoices and value added tax 

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification 
data, the amount, the currency and the date, as well as the FWC reference and reference to 
the specific contract.  

Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint 
tender) for value added tax (VAT) purposes and must specify separately amounts not 
including VAT and amounts including VAT. 

The contracting authority is exempt from all taxes and duties, including VAT, in accordance 
with Articles 3 and 4 of the Protocol 7 of the Treaty on the Functioning of the European Union 
on the privileges and immunities of the European Union. 

The contractor (or leader in the case of a joint tender) must complete the necessary 
formalities with the relevant authorities to ensure that the supplies and services required for 
implementation of the FWC are exempt from taxes and duties, including VAT. 

II.19.2. E-invoicing 

If provided for in the special conditions, the contractor (or leader in the case of a joint tender) 
submits invoices in electronic format if the conditions regarding electronic signature specified 
by Directive 2006/112/EC on VAT are fulfilled, i.e. using a qualified electronic signature or 
through electronic data interchange.  

Reception of invoices by standard format (pdf) or email is not accepted. 

II.20. PRICE REVISION 

If a price revision index is provided in Article I.5.2, this Article applies to it.  

Prices are fixed and not subject to revision during the first year of the FWC. 

At the beginning of the second and every following year of the FWC, each price may be 
revised upwards or downwards at the request of one of the parties. 

A party may request a price revision in writing no later than three months before the 
anniversary date of entry into force of the FWC. The other party must acknowledge the 
request within 14 days of receipt.  

At the anniversary date, the contracting authority must communicate the final index for the 
month in which the request was received, or failing that, the last provisional index available 
for that month. The contractor establishes the new price on this basis and communicates it 
as soon as possible to the contracting authority for verification.  

The contracting authority purchases on the basis of the prices in force at the date on which 
the specific contract enters into force.  

The price revision is calculated using the following formula: 

 Ir 
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Pr = Po x ( — ) 
 Io 
where: Pr = revised price; 

 Po = price in the tender; 

 Io = index for the month in which the FWC enters into force; 

 Ir = index for the month in which the request to revise prices is received. 

II.21. PAYMENTS AND GUARANTEES 

II.21.1. Date of payment 

The date of payment is deemed to be the date on which the contracting authority's account is 
debited. 

II.21.2. Currency 

Payments are made in euros, unless another currency is provided for in Article I.7.  

II.21.3. Conversion 

The contracting authority makes any conversion between the euro and another currency at 
the daily euro exchange rate published in the Official Journal of the European Union, or 
failing that, at the monthly accounting exchange rate, as established by the European 
Commission and published on the website indicated below, applicable on the day when it 
issues the payment order.  

The contractor makes any conversion between the euro and another currency at the monthly 
accounting exchange rate, established by the Commission and published on the website 
indicated below, applicable on the date of the invoice. 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm  

II.21.4. Costs of transfer 

The costs of the transfer are borne as follows: 

(a) the contracting authority bears the costs of dispatch charged by its bank; 
(b) the contractor bears the costs of receipt charged by its bank; 
(c) the party causing repetition of the transfer bears the costs for repeated transfer. 

II.21.5. Pre-financing, performance and money retention guarantees 

If, as provided for in Article I.6, a financial guarantee is required for the payment of pre-
financing, as performance guarantee or as retention money guarantee, it must fulfil the 
following conditions:  

(a) the financial guarantee is provided by a bank or a financial institution approved by the 
contracting authority or, at the request of the contractor and with the agreement of the 
contracting authority, by a third party; and 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm
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(b) the guarantee shall have the effect of making the bank or financial institution or the 
third party provide irrevocable collateral security, or stand as first-call guarantor of the 
contractor's obligations without requiring that the contracting authority has recourse 
against the principal debtor (the contractor). 

The contractor bears the cost of providing such guarantee. 

Pre-financing guarantees must remain in force until the pre-financing is cleared against 
interim payments or payment of the balance. Where the payment of the balance takes the 
form of a debit note, the pre-financing guarantee must remain in force for three months after 
the debit note is sent to the contractor. The contracting authority must release the guarantee 
within the following month.  

Performance guarantees cover compliance with substantial contractual obligations until the 
contracting authority has given its final approval for the service. The performance guarantee 
must not exceed 10 % of the total price of the specific contract. The contracting authority 
must release the guarantee fully after final approval of the service, as provided for in the 
specific contract.  

Retention money guarantees cover full delivery of the service in accordance with the specific 
contract including during the contract liability period and until its final approval by the 
contracting authority. The retention money guarantee must not exceed 10 % of the total price 
of the specific contract. The contracting authority must release the guarantee after the expiry 
of the contract liability period as provided for in the specific contract. 

The contracting authority must not request a retention money guarantee for a specific 
contract where it has requested a performance guarantee.  

II.21.6. Interim payments and payment of the balance 

The contractor (or leader in the case of a joint tender) must send an invoice for interim 
payment, as provided for in Article I.6 or in the tender specifications or in the specific 
contract.  

The contractor (or leader in the case of a joint tender) must send an invoice for payment of 
the balance within 60 days of the end of the period of provision of the services, as provided 
for in Article I.6, in the tender specifications or in the specific contract.  

Payment of the invoice and approval of documents does not imply recognition of the 
regularity, authenticity, completeness and correctness of the declarations and information 
they contain.  

Payment of the balance may take the form of recovery.  

II.21.7. Suspension of the time allowed for payment 

The contracting authority may suspend the payment periods specified in Article I.6 at any 
time by notifying the contractor (or leader in the case of a joint tender) that its invoice cannot 
be processed. The reasons the contracting authority may cite for not being able to process 
an invoice are: 

(a) because it does not comply with the FWC;  
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(b) because the contractor has not produced the appropriate documents or deliverables; 
or  

(c) because the contracting authority has observations on the documents or deliverables 
submitted with the invoice.  

The contracting authority must notify the contractor (or leader in the case of joint tender) as 
soon as possible of any such suspension, giving the reasons for it. In cases b) and c) 
referred above, the contracting authority shall notify the contractor (or leader in case of a joint 
tender) the time limits to submit additional information or corrections or a new version of the 
documents or deliverables if the contracting authority requires it.  

Suspension takes effect on the date the contracting authority sends the notification. The 
remaining payment period resumes from the date on which the requested information or 
revised documents are received or the necessary further verification, including on-the-spot 
checks, is carried out. Where the suspension period exceeds two months, the contractor (or 
leader in the case of a joint tender) may request the contracting authority to justify the 
continued suspension.  

Where the payment periods have been suspended following rejection of a document referred 
to in the first paragraph of this Article and the new document produced is also rejected, the 
contracting authority reserves the right to terminate the specific contract in accordance with 
Article II.18.1(c). 

II.21.8. Interest on late payment 

On expiry of the payment periods specified in Article I.6, the contractor (or leader in the case 
of a joint tender) is entitled to interest on late payment at the rate applied by the European 
Central Bank for its main refinancing operations in euros (the reference rate) plus eight 
points. The reference rate is the rate in force, as published in the C series of the Official 
Journal of the European Union, on the first day of the month in which the payment period 
ends. 

Suspension of the payment period as provided for in Article II.21.7 is not considered as 
giving rise to late payment.  

Interest on late payment covers the period running from the day following the due date for 
payment up to and including the date of payment as defined in Article II.21.1. 

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor 
(or leader in the case of a joint tender) only if it requests it within two months of receiving late 
payment. 

II.22. REIMBURSEMENTS 

II.22.1 If provided for in the special conditions or in the tender specifications, the 
contracting authority must reimburse expenses directly connected with the provision 
of the services either when the contractor provides it with supporting documents or 
on the basis of flat rates. 

II.22.2 The contracting authority reimburses travel and subsistence expenses on the basis 
of the shortest itinerary and the minimum number of nights necessary for overnight 
stay at the destination. 

II.22.3 The contracting authority reimburses travel expenses as follows: 
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(a) travel by air: up to the maximum cost of an economy class ticket at the time of 
the reservation; 

(b) travel by boat or rail: up to the maximum cost of a first class ticket; 

(c) travel by car: at the rate of one first class rail ticket for the same journey and on 
the same day; 

In addition, the contracting authority reimburses travel outside Union territory if it has given 
its prior written approval for the expenses. 

II.22.4 The contracting authority reimburses subsistence expenses on the basis of a daily 
subsistence allowance as follows: 

(a) for journeys of less than 200 km for a return trip, no subsistence allowance is 
payable; 

(b) the daily subsistence allowance is payable only on receipt of supporting 
documents proving that the person concerned was present at the destination; 

(c) the daily subsistence allowance takes the form of a flat-rate payment to cover 
all subsistence expenses, including meals, local transport including transport to 
and from the airport or station, insurance and sundries; 

(d) the daily subsistence allowance is reimbursed at the flat rates specified in 
Article I.5.3;  

(e) accommodation is reimbursed on receipt of supporting documents proving the 
necessary overnight stay at the destination, up to the flat-rate ceilings specified 
in Article I.5.3.  

II.22.5 The contracting authority reimburses the cost of shipment of equipment or 
unaccompanied luggage if it has given its prior written approval for the expense. 

II.23. RECOVERY 

II.23.1 If an amount is to be recovered under the terms of the FWC, the contractor must 
repay the contracting authority the amount in question.  

II.23.2. Recovery procedure 

Before recovery, the contracting authority must formally notify the contractor of its intention to 
recover the amount it claims, specifying the amount due and the reasons for recovery and 
inviting the contractor to make any observations within 30 days of receipt. 

If no observations have been submitted or if, despite the observations submitted, the 
contracting authority decides to pursue the recovery procedure, it must confirm recovery by 
formally notifying a debit note to the contractor, specifying the date of payment. The 
contractor must pay in accordance with the provisions specified in the debit note. 

If the contractor does not pay by the due date, the contracting authority may, after informing 
the contractor in writing, recover the amounts due: 
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(a) by offsetting them against any amounts owed to the contractor by the Union or by the 
European Atomic Energy Community or by an executive agency when it implements 
the Union budget;  

(b) by calling in a financial guarantee if the contractor has submitted one to the 
contracting authority;  

(c) by taking legal action.  

II.23.3. Interest on late payment 

If the contractor does not honour the obligation to pay the amount due by the date set by the 
contracting authority in the debit note, the amount due bears interest at the rate indicated in 
Article II.21.8. Interest on late payments will cover the period starting on the day after the due 
date for payment and ending on the date when the contracting authority receives the full 
amount owed.  

Any partial payment is first entered against charges and interest on late payment and then 
against the principal amount. 

II.23.4. Recovery rules in the case of joint tender 

If the contract is signed by a group (joint tender), the group is jointly and severally liable 
under the conditions set out in Article II.6 (liability). The contracting authority shall send the 
debit note first to the leader of the group.  

If the leader does not pay by the due date the whole amount, and if the amount due cannot 

be offset or can only be offset partially in accordance with Article II.23.2 (a), then the 

contracting authority may claim the amount still due to any other member or members of the 

group by respectively notifying them with a debit note in conformity with the provisions laid 

down in Article II.23.2.  

II.24. CHECKS AND AUDITS 

II.24.1 The contracting authority and the European Anti-Fraud Office may check or require 
an audit on the implementation of the FWC. This may be carried out either by 
OLAF’s own staff or by any outside body authorised to do so on its behalf.  

Such checks and audits may be initiated at any moment during the provision of the 
services and up to five years starting from the payment of the balance of the last 
specific contract issued under this FWC  

The audit procedure is initiated on the date of receipt of the relevant letter sent by 
the contracting authority. Audits are carried out on a confidential basis. 

II.24.2 The contractor must keep all original documents stored on any appropriate medium, 
including digitised originals if authorised under national law, for a period of five years 
starting from the payment of the balance of the last specific contract issued under 
this FWC.  

II.24.3 The contractor must grant the contracting authority’s staff and outside personnel 
authorised by the contracting authority the appropriate right of access to sites and 
premises where the FWC is implemented and to all the information, including 
information in electronic format, needed to conduct such checks and audits. The 
contractor must ensure that the information is readily available at the moment of the 
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check or audit and, if so requested, that information is handed over in an appropriate 
format.  

II.24.4 On the basis of the findings made during the audit, a provisional report is drawn up. 
The contracting authority or its authorised representative must send it to the 
contractor, who has 30 days following the date of receipt to submit observations. 
The contractor must receive the final report within 60 days following the expiry of the 
deadline to submit observations. 

On the basis of the final audit findings, the contracting authority may recover all or 
part of the payments made in accordance with Article II.23 and may take any other 
measures which it considers necessary. 

II.24.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 
11 November 1996 concerning on-the-spot checks and inspection carried out by the 
Commission in order to protect the European Communities’ financial interests 
against fraud and other irregularities and Regulation (EU, Euratom) No 883/2013 of 
the European Parliament and of the Council of 11 September 2013 concerning 
investigations conducted by the European Anti-Fraud Office, the European Anti-
Fraud Office may carry out investigations, including on the spot checks and 
inspections, to establish whether there has been fraud, corruption or any other 
illegal activity under the contract affecting the financial interests of the Union. 
Findings arising from an investigation may lead to criminal prosecution under 
national law.  

 The investigations may be carried out at any moment during the provision of the 
services and up to five years starting from the payment of the balance of the last 
specific contract issued under this FWC. 

II.24.6 The Court of Auditors and the European Public Prosecutor’s Office established by  
Council Regulation (EU) 2017/19397 (‘the EPPO’) have the same rights as the 
contracting authority, particularly right of access, for the purpose of checks, audits 
and investigations.  

 

                                                 
7
 Council Regulation (EU) 2017/1939 of 12 October 2017 implementing enhanced cooperation on the 

establishment of the European Public Prosecutor’s Office 
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ANNEX III 

 

 Model for specific contracts 
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SPECIFIC CONTRACT 

No [complete] 

implementing framework contract No [complete] 

 

1. The Agency for Support for BEREC (the BEREC Office), represented for the purposes of 
signing this specific contract by [forename, surname], Authorising Officer [by delegation], 

and 

2. [Full official name] 

[Official legal form] 

[Statutory registration number or ID or passport number] 

[Full official address] 

[VAT registration number] 

[appointed as leader of the group by the members of the group that submitted the joint 
tender] 

[repeat these data as many times as there are contractors in case of joint tender and 
continue numbering] 

([collectively] "the contractor"), represented for the purposes of signing this specific contract 
by [forename, surname and function of legal representative,] 
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HAVE AGREED 

ARTICLE 1 SUBJECT MATTER 

1.1 This specific contract implements framework contract (FWC) No [complete], [lot 
[complete]] signed by the parties on [complete date]. 

1.2 In accordance with the provisions set out in the FWC and in this specific contract and 
[its][their] annex[es], which form an integral part of it, the contractor must provide the 
[following services:] [services specified in Annex [complete].] 

ARTICLE 2 ENTRY INTO FORCE AND DURATION 

2.1 This specific contract enters into force [on the date on which the last party signs it] [on 
[insert date] if both parties have already signed it]. 

2.2 The provision of the services starts from [the date of entry into force of this specific 
contract] [insert date].  

2.3 The provision of the services must not exceed [complete] [days] [months]. The parties 
may extend the duration by written agreement before it elapses and before expiry of 
the FWC.  

ARTICLE 3 PRICE 

3.1 The price payable under this specific contract excluding reimbursement of expenses 
is EUR [amount in figures and in words]. 

[The maximum amount covering all services to be provided under this specific 
contract including reimbursement of expenses and excluding price revision is EUR 
[amount in figures and in words].] 

3.2 [Reimbursement of expenses is not applicable to this specific contract.] [Within the 
maximum amount, up to EUR [amount in figures and in words] is earmarked for 
expenses, which must be reimbursed in accordance with the FWC]. 

*** 

[Option: for contractors for which VAT is due in Belgium] 

[In Belgium, use of this contract constitutes a request for VAT exemption No 450, Article 42, 
paragraph 3.3 of the VAT code (circular 2/1978), provided the invoice includes the statement: 
‘Exonération de la TVA, Article 42, paragraphe 3.3 du code de la TVA (circulaire 2/1978)’ or 
an equivalent statement in the Dutch or German language.] 

[Option: for contractors for which VAT is due in Luxembourg] 

[In Luxembourg, the contractor must include the following statement in the invoices: 
"Commande destinée à l’usage officiel de l’Union européenne. Exonération de la TVA Article 
43 § 1 k 2ème tiret de la loi modifiée du 12.02.79. ‘In the case of intra-Community purchases, 
the statement to be included in the invoices is: "For the official use of the European Union. 
VAT Exemption / European Union/ Article 151 of Council Directive 2006/112/EC.’] 

ARTICLE 4 COMMUNICATION DETAILS 
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For the purpose of this specific contract, communications must be sent to the following 
addresses: 

Contracting authority: 

BEREC Office 

Administration and Finance Unit 

Zigfrīda Annas Meierovica bulvāris No. 14, 2nd floor 

Rīga, LV1050 

Latvia 

E-mail: ict-logistics@berec.europa.eu 

Contractor (or leader in the case of a joint tender): 

[Full name] 

[Function] 

[Company name] 

[Full official address] 

E-mail: [complete] 

ARTICLE 5 PERFORMANCE GUARANTEE 

Performance guarantee is not applicable to this specific contract. 

ARTICLE 6 RETENTION MONEY GUARANTEE 

Retention money guarantee is not applicable to this specific contract. 

Signatures 

For the contractor, 

[Company name/forename/surname/function] 

 

 

signature:  

For the contracting authority, 

Laszlo Igneczi 

Director, Authorising Officer 

 

 

signature: 
Done at [place], [date] Done at [place], [date] 

In duplicate in English. 

mailto:ict-logistics@berec.europa.eu
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